Release Summary Sheet
Contract (PO) Number: 16882
Release Number: 29
Specification Number: 57807
Name of Contractor: AIRPORT CONTRACTING GROUP
City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $1,863,262.37

Release Description: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT
FACILITIES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 51293025
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

Furnish the suppiles and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/29/2010 16882 29 57807 51293025 A 1
DELIVER TO: 85-085 ORDERED FROM:
085-2015 O'HARE AIRPORT CONTRACTING GROUP
O'HARE AIRPORT 333 N MICHIGAN AVE STE 625
Chicago, IL 60666 CHICAGO, IL 60601
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 773-894-2402
PO DESCRIPTION: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 16882

THIS PURCHASE IS FOR DEPARTMENT: 85 - DEPT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:

PO Ship - UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 1,863,262.37 usD 1.00 1,863,262.37

JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES

REQ# 54419; JH-6079; FIRE HYDRANT WATER MAIN REPLACEMENT: PO# 16882
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 086 0751 ' 0854971 9071 220540 0000 C201071E 000000 00000 0000 1,863,262.37
1 SHIPMENT TOTAL: 1,863,262.37
RELEASE TOTAL: 1,863,262.37

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark ali packages and papers with the purchase number.
Any deliveries containing overshipments wiil be refiected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



Sub-Order Total:

1,863,262.37

Date: October 29, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such parson, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disciose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another

includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JH-6079

Specification,loan or other identifying number:

2. Name of Contractor:

Fire Hydrant Water Main

57807 - 16882 - 2nd Anniversary

Airport Contracting Group

3. EACH AND EVERY attomey, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary).

Chicago, IL, 60606

MBE RelationShip FEE(Indlcate
igf;’::ss: WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
NBM Trucking, Inc. 155 Wedgeport Circle MBE Subcontractor $23,120.00 Est.
Romeoville, IL, 60446 '
CORR PRO 310 Roma Jean Parkway Non Subcontractor $15,760.00 Est.
Streamwood, IL, 60107
Luise, Inc. 1346 Hannah WBE Subcontractor $77,600.00 Est.
Forest Park, iL, 60130
Echo Logics 50 Ronson Drive Unit 155 Non Subcontractor $18,100.00 Est.
Toronto, , Canada
Pure Technologies Non Subcontractor $31,515.53 Est.
Roughneck Concrete Drilling & Sawing ( 8400 Lehigh Avenue WBE Subcontractor $12,577.50 Est.
Morton Grove, IL, 60053
Sanchez Paving Company, Inc. 16309 Crawford MBE Subcontractor $264,613.00 Est,
Markham, iL, 60428
Spaan Tech, inc. 311 8. Wacker Dr. Suite WBE Subcontractor $15,000.00 Est.
2400
Airport Contracting Group (LJE) 333 N Michigan Ave- Suite MBE Subcontractor $101,320,36 Est.
625
Airport Contracting Group ( Tishman ) 180 W. Washington St. Non Subcontractor $19,484 .68 Est.
Suite 1100
Alert Fire Protection 684 Pheips Ave. Non Subcontractor $1,169,089.50 Est.
Romeoville, IL, 60446
Globetrotters international 300 South Wacker, Suite MBE Subcontractor $41,040.00 Est,
400
Airport Contracting Group ( Spaan Tech 311 . Wacker Dr. Suite2400 WBE Subcontractor

$74,041.80 Est

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Disclosure Statement




4.The Contractor Understands and agrees that the city may rely on the Information provided herein and that providing
any false incomplete or inaccurance Information shall constitute default under the contract and may result in

termination of the contract or lease
5.The Contractor understands and agress that in any cass in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

fo execute this Disclosure on behalf of the Contractor that the information disclosed herein Is trus and complete, and that no

October 29 2010

Under the Penalties of perjury , | certify that | am authorj
relevant information has been withhy

Louis Jones r—MQﬂQQQf

Name (Type or Print)

Subscribed and sworn to before me

OFFICIAL SEAL
SONIA RENTERIA

NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:04/17/14

Disclosure Statement



City of Chicago
Richard M., Daley, Mayor

Chicago Department of Aviation

Rosemarie S. Andolino
Commissioner

Chicago O’Hare International Airport
P.0. Box 66142

Chicago, Illinois 60666

(773) 686-2200

(773) 686-8333 (ITY)

O’Hare Modernization Program
P.0. Box 66142

10510 W. Zemke Road
Chicago, IL. 60666

(773) 462-7300

(773) 462-8552 (Fax)

Chicago Midway International Airport
5700 South Cicero Avenue

Chicago, llinois 60638

(773) 838-0600

(773) 838-0795 (TTY)

www.flychicago.com
www.ChareModernization.org

CHICAGO ;’T
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Memorandum of Authorization (MOA)
October 19, 2010

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, IL 60602

Attn: Carol Johnson
JOC Manager

Re: JOC Project Number: JH-6079
Project Title: Fire Hydrant Water Main Replacement
Estimated Cost: $2,000,000.00

Specification Number: 57807-16882
ACG

Funding Source:  Capital Funds

Dear Ms. Rhee,

| request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Request Form is
attached and describes the scope of work and the reason for using
JOC for this project.

Sincerely,

%;w;\ S Al

)

Rosemarie S. Andolino
Commissioner

APPROVED:

6@@5

Cc: R. Butler
J. Mcisaac




City of Chicago
Richard M. Daley, Mayor

Chicago Department of Aviation

Rosemarie S. Andolino
Commissioner

Chicago O’Hare International Airport
P.O. Box 66142

Chicago, Illinois 60666

(773) 686-2200

(773) 686-8333 (TTY)

O’Hare Modernization Program
P.0.Box 66142

10510 W. Zemke Road
Chicago, IL 60666

(773) 462-7300

(773) 462-8552 (Fax)

Chicago Midway International Airport
5700 South Cicero Avenue

Chicago, Iilinois 60638

(773) 838-0600

(773) 838-0795 (TTY)

www.flychicago.com
www.ObareModernization.org

CHICAGO W
<CPA

DEPARTMENT OF AVIATION

To: Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
Richard Butler
1* Deputy Commissioner
Department of Procurement Services
From: Rosemarie S. Andolino /760(
Commissioner -
Department of Aviation @
Date: October 20, 2010
Subject: Authorization Request for JOC for Fire Hydrant Water

Main Replacement

The Chicago Department of Aviation (“CDA”) is requesting to utilize the
services of Airport Contracting Group (“ACG”), CDA’s JOC Contractor,
to install a fire hydrant supply line and secondary fire protection line to the
ring tunnel. CDA is requesting that the work be done via a JOC contract to
make the repairs prior to the winter season as the upcoming weather will
affect this supply line.

Over the past couple months, several pipe ruptures have occurred in
different locations in a portion of CDA’s fire suppression system
surrounding the public areas of O’Hare International Airport. See attached
photographs. To be certain, CDA has experienced two breaks in the 12”
fire hydrant water main. The 12” line that runs through Lots B and C
behind the O’Hare elevated parking structure ruptured due to heavy
corrosion over its 50 year life span. CDA has repaired the leaks using in
house tradesmen and term contracts. However, as these repairs have not
proven to fully address the problem, CDA needs to replace approximately
2,000 lineal feet of compromised water main. A copy of a diagram
depicting the location of the water main is attached (the proposed work is
shown in pink). As you may recall, in June 2010, CDA requested the
emergency use of JOC to repair a ruptured water main along the access
road for the terminals. This previously approved work is depicted in
yellow and is not part of the same water main that is at issue in this
instance, but exemplifies the types of problems CDA has experienced with
its antiquated water mains.




What is more, while CDA was able to utilize the in-house tradesmen for the prior
repairs, the replacement of 2,000 lineal feet is beyond their capabilities.

Due to the critical nature of the water main and the potential exposure if the water
main were to fail, there is a need for immediate response. Therefore, taking time
to design and competitively bid this project is not practical as time is of the
essence.

To be sure, the water main at issue provides fire protection water to all fire
hydrants serving Terminal 1, Terminal 2, Terminal 3, the Hilton Hotel and the
FAA tower. The water main has severe corrosion and will not withstand an
operational load due to the deterioration on the exterior of the pipe from stray
electrical currents from the underground CTA electrified rail coming into the

airport.

In addition, a significant amount of pavement will need to be removed and it
needs to be replaced prior to the asphalt plants closing at the end of November. It
should also be noted that the pipe has been breaking under warm conditions.
When subjected to the freeze/thaw cycles during the winter it is likely that more
breaks will occur.

Moreover, design services, available under JOC, will be required for proper
installation of thrust blocks and pipe restraint systems. Analysis of the pipe in
both instances has revealed holes in the ductile iron pipe due to the heavy stray
electrical currents from the CTA tracks in the tunnel under the parking lot. The
stray currents have corroded the pipe in multiple locations, therefore rendering it
potentially unusable in a fire situation.

Additionally, CDA is seeking to construct a secondary supply line to the ring
tunnel. This secondary supply line is required as a redundant water supply line for
fire suppression to the ring tunnel main. The line will replace a 50 year old back
up line that will be taken out of service. It is estimated that the aforementioned
work will cost approximately $2 million.

Additional reasons for the use of JOC on this project are as follows:

1.) No Aviation or City Wide term contract exists with State of Illinois Certified
Sprinkler Contractors. Chicago Fire Department will not approve any
replacement work without the plans being approved by a licensed Fire
Sprinkler Contractor.

2.) The JOC contractor is already under contract with prices determined from the
Construction Task Catalog.

3.) The JOC contractor can respond immediately and has extensive design
knowledge from their previous work with our fire suppression systems.



4.) Obtaining price quotations from three vendors is not practical when bid prices
already exist.

5.) In house licensed Fire Sprinkler trades are not available.

Finally, the repair of the fire hydrant supply line is only a small component of a
9,000 lineal foot system. A larger construction project will be bid upon an
analysis of the remaining pipe line with leak detection analysis and engineering
services provided by this JOC contract. That larger construction project is
depicted in the attached diagram in light blue.

I believe these conditions pose a clear and imminent danger to the safety of the
traveling public and existing work force. The fire hydrant water main should be
addressed immediately. If you have any questions please contact John Sisco at
773-686-4604.

Cc:  B. Whitaker
J. Sisco
F. Grimaldi
D. Bowman
J. Mclsaac
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DEPARTMENT OF AVIATION
DIVISION of DESIGN & CONSTRUCTION
JOB ORDER CONTRACT (JOC)
REQUEST FORM

Date: October 19, 2010

RE: Request for Authorization to Use JOC

Contact Name and Phone Number: John Sisco 773-462-7308
Project Title: ~ O’Hare Fire Hydrant Water Main Replacement

Project History: .

The 12° ductile iron fire hydrant water maln has ruptured twice in the recent months. The excavated pipe
has revealed extensive corrosion on the exterior due to high stray electrical current in the soil from the
underground CTA electrified rail.

Project Scope of Work:

The project will consist of open cut and replacement of the 12" fire hydrant water maln that runs from
a [-190 street vaive in front of T-1 through the B and C parking lots and to an I-190 street valve in
front of T-3. The ductile iron cement lined plpe run is approximately 1600 lineal feet with several fire
hydrant connections. All valves, tees, fittings, fire hydrants and buffalo boxes, cathodic protection,
backfiil, asphalt and concrete and pavement striping will be replaced as a part of this project.

In addition a secondary fire protection line from the pump house to the ring tunnel will be installed to
provide redundancy to the fire sprinkler supply to all domestic terminals, the Hilton Hotel and the FAA
tower. Project will include the installation of approximately 400 lineal feet of 12" water main, new
isolation valves, steel casings for sewer crossings, cathodic protection, asphalt pavement and
pavement striping as well.

Project will also include leak detection in approximately 7,400 lineal feet of the remainder of the 12" water
main. Of particular importance, is the 12" water main in front of the Hilton Hotel to determine if the
pedestrian corridor water infiltration is due to fire hydrant water main leaking into the pedestrian tunnels.

Procurement Options:
This is a JOC Project because:

1.) A need for immediate response due to water leaking from a 36 year old fire
hydrant water main that provides fire protection water to all fire hydrants serving
the three domestic terminals and the Hilton Hotel at O’Hare International Aimport.

2.) No Aviation or City Wide term contract exists with State of lllinois Certified
Sprinkler Contractors. Chicago Fire Department will not approve any
replacement work without the plans being approved by a licensed Fire Sprinkler
Contractor,

3.) The JOC contractor is already under contract with prices determined from the
Construction Task Catalog and is currently working on the Fire Pumps in Lot B
that is connected to the fire protection water main.

4.) The JOC contractor can respond immediately due their current presence at the

Lot B Pump House and their extensive design knowledge from their current
design of the Lot B Pump House.

Page 1 of 2



5.) Obtaining price quotations from three vendors is not practical when bid prices
already exist.

6.) In house licensed Fire Sprinkler trades are not available.

Construction Estimate: $2, 000,000.00
See Attached Back-up for Budget Estimate:

Funding Strip: Capital Funds

Requesting Department Authorization

“

The office of Design and Construction has reviewed the Requesting Department’s
description of the proposed project and concur that this project is appropriate for
JOC.

Design and Construction Authorization

%‘ﬁnﬁx_ /9 De t Zoo
DOA JOC CooMinator Date

99'0

Manaying Deputy Commissioner Dite
[0 ~(F-{=
of @Peration cer Date

A/% / /dvé.j !ro

Contrac?(, Managiff§ Deputy Commissioner
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